PROPERTY ACCESS AGREEMENT
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THIS PROPERTY ACCESS AGREEMENT (this “Agreement™) is entered into as of
the )" day of Decemlpa— , 2025 (the “Effective Date™), by and among YTC MALL OWNER
LLC, a Delaware limited liability company (‘OWNER™), and the VILLAGE OF LOMBARD, an

Hlinois non-home rule unit of government (“VILLAGE”).

RECITALS

A. As referred to herein, the term “Property” shall mean the development commonly
known as “Yorktown Center”, which Property is located in Lombard, Illinois.

B. VILLAGE intends to enter into an agreement (the “Consulting Agreement™) with
Civiltech Engineering Ltd. (“CONSULTANT”) for purposes of evaluating and designing the
bicycle and pedestrian connectivity to and within Yorktown Center and related analysis (the
“Study™), the scope of which is described in that certain Village of Lombard/Yorktown Center
Pedestrian and Bicycle Improvements Study proposal prepared by CONSULTANT and provided
to OWNER prior to the Effective Date, attached hereto as Exhibit B.

C. CONSULTANT requires access to the Property in order to perform the Study.

D. OWNER has required that VILLAGE execute this Agreement prior to permitting
CONSULTANT access to the Property.

In consideration of the foregoing recitals and the mutual covenants set forth herein, the
parties hereby agree as follows:

1. Conditions to Access. During the term of this Agreement, and only so long as the
Consulting Agreement is in effect, OWNER will allow CONSULTANT and VILLAGE to access
the Property in accordance with the terms of this Agreement for the purpose of conducting the
bicycle and pedestrian traffic analysis comprising the Study, subject to the following limitations:

(a Such access shall be at reasonable times during regular business hours.
Such access shall be limited to the areas of the Property which are open to the general
public, unless otherwise specifically authorized in writing by OWNER, and such access
shall be limited to the scope of work required for the Study pursuant to the Consulting
Agreement. Neither VILLAGE nor CONSULTANT or any of Consultant’s employees,
contractors, and agents (“Consultant’s Representatives”) shall take any action to
unreasonably interfere with the use, occupancy or enjoyment rights of any tenants or
occupants of any portion of the Property or unreasonably interfere with the employees,
contractors, invitees, customers or guests of the OWNER or any tenant or occupant.

(b) VILLAGE shall give OWNER’s designated representative, Josh Dean (who
can be contacted at jdean@yorktowncenter.com), at least three (3) business days’ prior
written notice (which may be provided by email) of any intended visit to the Property.
Representatives of OWNER may accompany CONSULTANT during each such visit.

() VILLAGE shall, and shall cause CONSULTANT and Consultant’s
Representatives to (i) use commercially reasonable efforts to avoid any disruption to the
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operations of any portion of the Property and/or disturbance or interference with the
tenants, occupants, of such Property, and (ii) not contact tenants, occupants, employees,
contractors, invitees, customers or guests of such Property during any of its or
CONSULTANT’s or Consultant’s Representatives’ visits. ~CONSULTANT and
Consultant’s Representatives shall not perform invasive or unreasonably disruptive (as
determined by OWNER in its sole discretion) inspections on the Property.

(d  Prior to such time as VILLAGE or CONSULTANT or any Consultant’s
Representatives enter the Property, CONSULTANT shall provide to OWNER certificates
of insurance (including any endorsements necessary to provide the coverage required by
this paragraph) as evidence of the insurance policies covering the activities of VILLAGE,
CONSULTANT and each of Consultant’s Representatives, as set forth on Exhibit A to this
Agreement.

(e) All aspects of the Study conducted by or on behalf of VILLAGE shall be at
VILLAGE’s ’s sole expense and shall be conducted in accordance with applicable laws,
including, without limitation, laws relating to worker safety.

® OWNER and VILLAGE agree that VILLAGE shall pay no fees to OWNER
for its access to the Property pursuant to this Agreement. The foregoing does not limit
VILLAGE’s other monetary and indemnification obligations set forth in this Agreement.

2. Covenants.

(@ Damage and Repair. Neither VILLAGE nor CONSULTANT or any
Consultant’s Representatives shall damage any part of the Property or any personal property
owned or held by the OWNER, any tenant or occupant of the Property, or any third party. In
the event that VILLAGE or CONSULTANT or any of Consultant’s Representatives cause
damage to the Property, including the property of tenants and occupants thereon, VILLAGE
shall promptly repair any such damage and return the Property (including any other property
thereon) to substantially the same condition existing prior to such visit, at VILLAGE’s sole
cost and expense.

(b)  Information Sharing/Confidentiality. OWNER acknowledges that
VILLAGE intends to disclose certain information obtained in connection with the Study
to third parties and the general public. The VILLAGE agrees that, prior to any such
disclosure, VILLAGE will provide such proposed disclosures and related materials to
OWNER for review and opportunity to comment. In the event that VILLAGE or
CONSULTANT or any of Consultant’s Representatives obtain confidential information,
and OWNER notifies VILLAGE of such confidentiality, VILLAGE shall hold, and shall
cause the CONSULTANT and the Consultant’s Representatives to hold, all of such
confidential information in trust, to keep same confidential and to not divulge the existence
of contents of the confidential information without the prior written consent of OWNER.
VILLAGE agrees to execute such other documentation as OWNER may request to
implement the provisions of this Section 2(b). The provisions of this Section 2(b) shall
survive any termination of this Agreement.




(c) VILLAGE shall cause the CONSULTANT and Consultan.t’s
Representatives to be aware of this Agreement and the obligations of such parties

hereunder.

3. Indemnification. The VILLAGE shall indemnify, defend and save OWNER and the
OWNER Related Parties harmless from and against any and all claims, demands, actions, suits,
losses, damages, costs, expenses and liabilities whenever arising on or after the date hereof, that
may be based upon or may be asserted or alleged to be based upon injury, damage or loss of any
nature whatsoever to persons or property (whether of VILLAGE, CONSULTANT, any of
Consultant’s Representatives, or any other person) arising out of or due to, or asserted or alleged
to arise out of or be due to any act (whether of commission or omission) of VILLAGE,
CONSULTANT, any of Consultant’s Representatives, or any of their agents, employees, and
representatives with respect to the Center, or in the exercise of VILLAGE's rights or the
performance of VILLAGE’s covenants and obligations under this Agreement, or in the
performance by CONSULTANT and Consultant’s Representatives of the actions contemplated by
this Agreement, or related to access to, entrance upon, or inspection of the Property, whether or
not any such claim, demand, action, suit, loss, damage, costs, expense or liability is asserted by
any agent, employee or representative of VILLAGE, by CONSULTANT or any of Consultant’s
Representatives, or by any third party, and whether or not any such claim, demand, action, suit,
loss, damage, cost, expense or liability is based upon or asserted or alleged to be based upon

negligence. In the event any action or proceeding is brought against OWNER or any of the
OWNER Related Parties with respect to any matter covered by VILLAGE's aforesaid indemnity

obligation, VILLAGE, upon notice by OWNER, shall resist and defend the same at VILLAGE’s
expense with counsel reasonably satisfactory to OWNER.

OWNER, the OWNER Related Parties, and any owners of the Center, (and all their respective
shareholders, partners, directors, related and affiliated entities, ground lessors, managers,
management companies, employees, agents, guests, customers and invitees) shall not be liable to
VILLAGE, and VILLAGE waives all claims against such parties, for injury, death, or damage to
person or property sustained by VILLAGE or any person claiming through or under VILLAGE
resulting from any condition, accident or occurrence in or upon the Center, unless such matters
arise from the intentional wrongdoing of OWNER. Theft, loss, or damage to merchandise and
personal property is the sole risk and responsibility of the VILLAGE. The VILLAGE shall also
pay all costs, expenses, and reasonable attorneys' fees that may be incurred or paid by OWNER in
enforcing the covenants, conditions and agreements of this Agreement whether incurred as a result
of litigation or otherwise. The obligations of this Section 3 shall survive the expiration or
termination of this Agreement.

VILLAGE agrees that OWNER shall have no obligation to provide guard services or other security
measures. VILLAGE assumes full responsibility for the protection of VILLAGE,
CONSULTANT, Consultant’s Representatives, and any of their employees, contractors, agents,
and invitees against the acts of a third party.

4. Waiver and Release. VILLAGE, for itself and all of its employees, agents, and
representatives, hereby waives and releases OWNER and OWNER’s property manager, and any
of OWNER’s affiliates, parents, subsidiaries or any of their respective shareholders, members,
directors, managers, officers, employees, agents, attorneys, representatives, consultants,
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franchisees, successors or assigns (the “Owner Related Parties™) from all claims by VILLAGE
resulting directly or indirectly from access to, entrance upon, or inspection of the Property and all
risks of personal injury, illness and death, and property loss, including, without limitation, related
to claims against VILLAGE by CONSULTANT or any of Consultant’s Representatives, except to
the extent caused by the gross negligence or willful misconduct of OWNER.

5. Term and Termination. The term of this Agreement shall expire automatically upon
expiration of the Consulting Agreement, or such earlier date as may be agreed by OWNER and
VILLAGE in writing. Notwithstanding the foregoing, OWNER has the right to terminate this
Agreement, upon written notice to VILLAGE, in the event that VILLAGE fails to comply with
the terms of this Agreement or OWNER determines, in its sole discretion, that such termination is
in the interest of the Center’s operations.

6. Miscellaneous.

(a This Agreement is the final expression of, and contains the entire agreement
between, the parties with respect to the subject matter hereof and supersedes all prior
negotiations, understandings and agreements with respect thereto. This Agreement may
not be modified, changed, amended, supplemented or terminated, except by a written
instrument signed by both parties.

(b) This Agreement shall be governed by, interpreted under, construed and
enforced in accordance with the laws of the state where the Property is located.

(c) Notice and contact information for OWNER and VILLAGE shall be as set
forth below such party’s signature to this Agreement.

(d) This Agreement may be executed in two or more counterparts, each of
which shall be deemed an original, but all of which together shall constitute but one and

the same instrument.

(e) This Agreement may be executed in one or more counterparts each of which
in the aggregate shall constitute one and the same instrument. OWNER and VILLAGE
intend to enter into this Agreement with electronic signatures and consent to entering into
this Agreement with electronic signatures. OWNER and VILLAGE hereby agree that the
electronic signature of OWNER and VILLAGE to this Agreement shall be as valid as an
original handwritten signature of such party to this Agreement and shall be effective to
bind such party to this Agreement. OWNER and VILLAGE agree that this Agreement, as
signed by OWNER and VILLAGE with electronic signatures, shall be deemed (i) to be
“written” or “in writing,” (ii) to have been signed by OWNER and VILLAGE to the same
extent as if signed with original handwritten signatures, and (iii) to constitute a record
established and maintained in the ordinary course of business and an original written record
when printed from electronic files, even though containing electronic signatures. Such
paper copies or “printouts™ of this Agreement as signed with electronic signatures, if
introduced as evidence in any Judicial, arbitral, mediation or administrative proceeding,
will be admissible as between OWNER and VILLAGE to the same extent and under the
same conditions as other original business records containing original handwritten
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signatures and created and maintained in documentary form. Neither OWNER and
VILLAGE shall contest the admissibility of true and accurate copies of this Agreement as
signed by the OWNER and VILLAGE with electronic signatures on the basis of the best
evidence rule or as not satisfying the business records exception to the hearsay rule. For
purposes hereof, “electronic signature” means an electronic symbol or process attached to
or logically associated with a contract or other record intended to serve as a manual

signature.

® If any provision of this Agreement is held to be invalid or unenforceable,
such provision shall be fully severable; this Agreement shall be construed and enforced as
if such provision had never comprised a part of this Agreement; and the remaining
provisions of this Agreement shall remain in full force and effect and shall not be affected
by such provision or by its severance from this Agreement.

(8)  Time is of the essence with respect to this Agreement.

(h)  Each of the parties hereto hereby waives any and all rights to a trial by jury
with respect to any dispute among the parties to this Agreement or relating to the actions
contemplated hereunder.

[Remainder of page intentionally blank]



IN WITNESS WHEREOF, Owner and Consultant, personally or by their duly authorized
agents, have executed this Agreement as of the Effective Date.

OWNER:

YTC MALL OWNER LLC,
a Delaware limited liability company

By: e

Name: Donna Blair

Its:  Authorized Signatory

Address:

203 Yorktown Shopping Center
Lombard, Illinois 60148

Attn: Mall Management Office
Contact: Josh Dean

Email: jdean@yorktowncenter.com

VILLAGE:

Village of Lombard
An Illinois non-home rule unit of government

M e

By:

Name: AﬂL)"Oﬂvj %ec;o
Its: Vi 4 %ICMF
Address:

255 E. Wilson Avenue Lombard, IL 60148

Attn: Carl Goldsmith, Director of Public Works
Email: goldsmithc@pvillageoflombard.org




EXHIBIT A
Required Insurance

(i) Commercial General Liability: Consultant shall maintain commercial g.eneral l.iability
insurance covering all operations by or on its behalf on an occurrence basi.s against claims for
bodily injury, property damage, and personal injury (including advertising injury).

A. Minimum Limits:

$2,000,000 Each Occurrence (Combined Single Limit Bodily Injury and Property Damage)

$3,000,000 General Aggregate
$2,000,000 Products / Completed Operations Aggregate

B. Coverages:

1. Commercial General Liability Form 00 01 04 13

2. Occurrence Form

3. Additional Insured: As set forth below

4. Waiver of Subrogation in favor of Owner and Owner’s property manager, if designated

(i) Workers Compensation: Consultant shall maintain worker compensation and
employer’s liability insurance.

A. Minimum Limits:
1. Workers Compensation — Statutory Limits
2. Employers Liability - not less than $1,000,000 each coverage
a. Bodily Injury for Each Accident
b. Bodily Injury by Disease for Each Employee
¢. Bodily Injury Disease Aggregate

B. Coverages:
1. Waiver of Subrogation in favor of Owner and Owner’s property manager, if
designated

(i) Umbrella/Excess Liability: Consultant shall maintain umbrella/excess liability
insurance on all of the above coverages.

A. Minimum Limits:
$4,000,000 Each Occurrence
$4,000,000 in the aggregate

B. Coverages:
1. Additional Insureds: As set forth below.

(iv) Property Insurance: Consultant shall maintain property insurance covering all personal
property, materials and equipment that are used in connection to this Agreement.



(v) If requested by Owner, “All Risk™ property coverage for the full replacement cost of
any personal property owned by Consultant and located on the Property. Any deductible on
covered losses shall be borne by Consultant.

Such policies of insurance set forth above shall be in a form and in an amount satisfactory
to Owner and shall provide for thirty (30) days written notice to Owner prior to cancellation or
material change to the policies, and ten (10) days written notice prior to cancellation of premium
coverage. If requested, in addition to the requirements of Section 1(d) of this Agreement,
Consultant shall provide Owner with certificates of insurance evidencing the foregoing upon five
(5) business days’ advance notice.

Such insurance shall be placed with insurance companies of adequate financial capacity
satisfactory to Owner with a Best’s rating and Financial Size Category of not less than A-/VII and
authorized to do business in the state in which the Center is located.

Consultant waives all rights of subrogation which such insurer might have against the
Owner and any of its affiliates, parents, subsidiaries or any of the Owner Related Parties. Without
limiting any release or waiver of liability or recovery set forth elsewhere in this Agreement, and
notwithstanding anything in this Agreement which may appear to be to the contrary, Consultant
waives all claims for recovery from Owner and Owner Related Parties for any loss or damage to
any of its property whether or not such property is insured or insurable under valid and collectible
insurance policies. If Owner fails to obtain and keep in effect any insurance required by this
Agreement, Consultant shall indemnify and hold Owner and the Owner Related Parties harmless
against any loss that would have been covered by such insurance. The certificates required by this
paragraph will provide either that (i) “Should any of the above described policies be cancelled
before the expiration date thereof, the issuing insurer will endeavor to mail thirty (30) days’ written
notice to the Certificate Holder”; or (ii) “Should any of the above described policies be cancelled
before the expiration date thereof, notice will be delivered in accordance with the policy

provisions.”

By requiring insurance herein, neither party represents to the other that the coverage and
limits maintained by Consultant will necessarily be adequate to protect Consultant and
Consultant’s Representatives. The purchase of appropriate insurance coverage by consultant or the
furnishing of certificate(s) of insurance shall not release Consultant from its obligations or
liabilities under this Agreement or in any way modify its indemnification of Owner and the Owner

Related Parties.

The above polices of liability insurance shall name the below-listed entities (and any other
person or entity as may be requested by Owner in writing from time to time) as additional insureds,
as their respective interests may appear, and will be primary, non-contributory, and not in excess
of any other coverage maintained by Owner or any other party.

As of the effective date, the following parties shall be named as additional insureds on all
of Consultant’s insurance policies as follows:

Additional Insureds:
YTC Management, LLC
YTC Butterfield Owner, LLC




YTC Mall Owner LLC

YTC Land Owner, LLC

J.C. Penney Co.

Von Maur, Inc.

and any of their respective successors and assigns

The Certificates of insurance must state which entities are listed as additionally insured and
must list each of the foregoing, and/or such other entities as Owner may request from time to time,
as an additional insured.

All Insurance Certificates must have the “Additional Insured Endorsement” attached to the
Insurance Certificate.



EXHIBIT B

Scope of Civiltech Study
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CIVILTECH

Village of Lombard
Yorktown Center Pedestrian and Bicycle

Improvements Study

Scope of Services

The anticipated geographic boundary of this study includes Yorktown Center, with a
focus on the ring road, along with the access roads leading into Yorktown Center (e.g.
Fairfield Ave, Yorktown Mall Dr, Grace St). The purpose of this project is to evaluate the
bicycle and pedestrian connectivity to and within Yorktown Center and develop concepts
to improve multi-modal access for these users.

Item 1 — Kick-Off Meeting & Visioning

We will begin by listening to the goals of the Village of Lombard in a kick-off meeting.
This will also consist of a visioning session to gain an understanding of what success
looks like for the Village. We will complement this with a study overview and visioning
session with the Village and Yorktown Center. We will use these conversations to
develop the project timeline, key milestones and come to a consensus on deliverables
that will be most useful and implementable. As part of these meetings a site visit with
the Village and potentially Yorktown Center will provide on-the-ground insights and
feedback to shape future improvements.

Deliverables:

a. Kick-Off Meeting and Visioning Session with the Village & Meeting Minutes
b. Virtual Meeting with the Village and Yorktown Center & Meeting Minutes
¢. Project Team Site Visit

Item 2 — Existing Conditions Analysis

Plan Review: Our team will review the Village’s various plans and policies (e.g.
Lombard Village-wide Bicycle and Pedestrian Master Plan (2016), Village of Lombard
Comprehensive Plan (2014), Yorktown Center’s plans and design guidelines, and other
regional plans (e.g. CMAP’s Butterfield Road Corridor Plan) to guide our understanding
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of the existing state and vision the Village has for access, connectivity and growth in this
area.

Data Analysis: We will supplement key findings from these previous plans efforts by
coordinating with the Village and researching other local and regional datasets that will
help us quantitatively and spatially understand where improvement opportunities exist
(e.g. existing transportation facilities - including bike and pedestrian facilities, Pace
stops and ridership, crash data, current and upcoming developments).

Completed studies, including recommendations from KLOA, will be reviewed. A high-
level investigation of parking requirements and utilization will be undertaken using
available parking data gathered from the Village or Yorktown Center ownership.
Engineering staff will visit the site during two peak periods to observe traffic, pedestrian,

and bicycle activity.

Case Studies: We will complete a review of successful shopping centers in the Midwest
and Chicagoland area, specifically those transforming into mixed-use developments.
This will provide an avenue to review how different modes of transportation can coexist
and support shopping centers to enhance safety, connectivity, and vitality.

Deliverables:

a. Existing Conditions Data Requests
b. Up to two Site Visits
¢. Existing Conditions Memo, including Case Studies

Item 3 — Stakeholder Engagement

Engaging those who own, operate and use this space is essential to develop a plan that
best fits the needs of the Village, Yorktown Center, and the larger community.

Stakeholder Involvement Plan: We will work with the Village to create a Stakeholder
Involvement Plan and Stakeholders List from the beginning of the study. This will allow
us to develop a cohesive communications strategy and to ensure we are engaging
necessary stakeholders at key milestones.

Project Website: A project webpage on the Village’s website will be created as a
resource and reference point for all project materials, along with a project fact sheet.
This would include a project overview, timeline, potential input opportunities, design
concepts, and recommended concept.
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Yorktown Center Coordination Meetings: In addition to the kick-off meeting with
Yorktown Center, we will engage them four times throughout the project process. These
will take place to review existing conditions, potential concepts, and the recommended
concept.

Stakeholder Meetings: Three meetings will be reserved for key stakeholders, as 7
needed. These virtual, one-on-one meetings would provide time to meet with a specific

tenant, developer, etc.

Community Open House: An open house will be held to share design concepts and
receive feedback from the community.

Deliverables:

Stakeholder Involvement Plan

Stakeholders List

Project Website

Yorktown Center Community Meetings (4)
Stakeholder Meetings (3)

Community Open House (1)

Stakeholder Engagement Section in Final Report

@ "o ap oo

Item 4 - Concepts Development

Building on our data analysis, stakehoider engagement, on-the-ground observations
and Village priorities, we will develop design concepts that improve safety for all
Yorktown Center patrons, enhance local connectivity and accessibility, and improve
walkability and the pedestrian environment. This will include both recommendations
throughout the study area, including potential cross sections, as well as design
concepts at key locations, as determined by the project team and Village.

Nature-based Solutions: To build on Yorktown Center's redevelopment vision, improve
the pedestrian environment, and provide environmental benefits, we will look for
opportunities to integrate Nature-Based Solutions into the design concepts. These could
include green parking lots, bioswales, filter strips, tree canopy covers, and native
vegetation in the medians and parkways.

Placemaking: Our team will lead a collaborative placemaking design process with the
goal of transforming public spaces into vibrant, people-centered places that promote
community well-being and connection. Through Village and stakeholder meetings, we
will create design details that create a unique sense of place and spaces that
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encourage walking, biking and recreation. We will review the possibilities of converting
and activating vacant space into parcels that enhance the pedestrian environment, as
well as exploring ways to repurpose underutilized parking areas by transforming them
into activated pedestrian spaces.

Visualizations: Our team will develop three photorealistic 3D renderings of proposed
designs to illustrate solutions. Our photorealistic renderings will include a variety of eye-
level and birds-eye views to showcase proposed ideas at appropriate scales and
vantage points that will provide a better understanding of how proposed improvements
will look within the existing context.

Deliverables:

¢ One aerial exhibit, illustrating recommendations throughout the study area
¢ Upto three roadway cross section exhibits

¢ Up to two location-specific pedestrian & bicycle design concepts

¢ Upto two placemaking concepts

» Up to three renderings

ltem 5 - Recommended Concept, Plan and Implementation
Strategy

Following the review of design concepts, we will finalize the recommended concept,
refine concept visualizations, complete engineering analysis, and develop
implementation and funding strategies. Once these components are near-final, our team
will distill all the relevant information developed throughout this study into a
comprehensive, yet actionable draft plan.

Keeping the project delivery process and municipal budgets in mind, we will develop an
implementation strategy that helps the Village plan the next stages of Yorktown Center’s
transformation. The implementation section will include:

* A map and accompanying spreadsheet or table detailing the phasing of
recommendations (e.g., civil, landscaping/ placemaking) by near-, mid-, and
longer-term

* Planning-level cost estimates for seeking grant opportunities and programming
into the Village's budget

* Spreadsheet connecting projects to specific grant opportunities: From our
experiences helping many suburban communities win millions of dollars in grant
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funding for multimodal projects, we know how to strategically pursue grant
opportunities to maximize the outcome.

Deliverables:

¢ Recommended Concept
* Pian Report, including phasing, costs and funding opportunities

Timeline
September 2025: Kick-Off Meeting & Visioning

September — December 2025: Existing Conditions Analysis and Design Concepts
Development

January 2026 ~ March 2026: Recommended Concept and Draft Report



o= Mike Folkening, PE., PTOE

CUZ/ZsZell Director of Urban Design & Traffic
Expertise Mike has been providing civil, transportation, and urban design consulting services
= since 1995. His experience includes the design of roadways, streetscapes, on-street
Transportation Planning  bicycle facilities, multi-use paths and trails, and other recreational facilities. Mike
Roadway Design | specializes in transportation projects within highly urbanized areas with high level
T econstructi . pedestrian, bicycle, and transit accommodations. He is passionate about providing
Stre.aet Sshabisaoon ar.ld . o .|o " aComplete Streets approach to ensure the safety of all modes of transportation
Bikeway and Pedestrian Facilty Design ¢ respe.cting vehicular mobility and promoting commercial activity. Mike leadss
Stakeholder Coordination and Public  the Urban Design & Traffic department which also includes Civiltech's transportation
Involvement : planning and landscape architecture services.
Preparation of Contract Plans, | . .
Specifications and Estimates | Representative Projects
; Transportation Planning
Education : P, .
B Civil Englneering, 1995 | Ogden Avenue Corridor Improvements; Chicago Department of Transportation
Valparaiso University | Cook County Transit Study; Cook County Department of Transportation and
Professional Reg I Highways (sub-consultant to Nelson Nygaard)

Professional Engineer - lllinols; 062-054315
Professianal Engineer - Wisconsin; 47618-6
Professional Traffic Operations Engineer -
National Certification; 2483

Certifications
Think Bike Chicago Workshop - Dutch Cyding
Embassy, September 2013

Sustatnable Streets for Chicago, June 2009

Designing Streets for Pedestrian Safety,
November 2007

Context Sensitive Solutions for Local Agencles,
October 2006

Professional Organizations

Institute of Transpontation Englineers

Lambda Alpha International — Ely Chapter

Joliet ADA Transition Plan; City of Joliet
Wili County Long Range Transportation Plan; Will County

Cicero Avenue Corridor Study; Chicago Department of Transportation and
Department of Planning and Development

North DuSable Lake Shore Drive Phase | Study; Chicago Department of Transportation

Homewood Transit-Oriented Development Study; Village of Homewood
{sub-consultant to Muse Community + Design)

NATO Street Closure Permit Plan; Chicago Department of Transportation
Grade Separation Budgetary Cost; lllinois Department of Transportation - CREATE

| Pavement Marking Record Plans; Chicago Department of Transportation

Bikeway and Pedestrian Facility Studies

Bicycle and Pedestrian Improvement Plan; City of St. Charles

Libertyville Village Bicycle Plan; Village of Libertyville

Old Plank Road Trail Extension Feasibility Study; Village of Sauk Village

Church Street Pedestrian and Bicycle Improvements; City of Evanston; $3.0 million

. Chicago Avenue, Latrobe Avenue to Kedzie Avenue HSIP; Chicago Department of

. Transportation; $2.9 million

Broadway Foster Avenue to Devon Avenue; Chicago Department of Transportation;
¢ $8.5 million

: Elmhurst Bicycle and Pedestrian Improvements Project; City of Eimhurst; $250,000
. Des Plaines River Trail Central Feasibility Study; Active Transportation Alliance
! Master Bike and Active Transportation Plan; Village of Wilmette

Arterial Bike Network Study; Village of Mount Prospect
Oak Brook Multi-Use Path and Bike Route Master Plan; Viilage of Oak Brook
Central Business District Streetscape and Utility improvements; Village of Glen

¢ Ellyn; $20.0 million
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(@ JZT 8 pirector of Urban Design & Traffic

Representative Projects (Continued)

Bikeway and Pedestrian Facility Studies {Continued)

Master Bike and Active Transportation Plan; Village of Wilmette.

Vision Zero: Year One High Crash Corridor Improvements; Chicago Department of Transportation

Northcenter Town Square; Chicago Department of Transportation; $1.0 million

Chicago Streets for Cycling Phase IV, Project 3 - Phase I and Ii; Chicago Department of Transportation; $3.0 million
Lincoln Village Pedestrian and Bicycle Bridge - Phase | and ii; Chicago Department of Transportation; $2.0 million

Traffic Modeling and Simulation

North DuSable Lake Shore Drive Phase | Study: Chicago Department of Transportation/lllinois Department of Transportation
ISW North Lawndale: Ogden Ave; Pulaski to Roosevelt Corridor Improvements; City of Chicago

Belmont Avenue, Milwaukee Avenue to Western Avenue; City of Chicago

Morton Arboretum Access Study; The Morton Arboretum

Jackson Park improvements/Obama Presidential Center; Chicago Department of Transportation

Stony Island Avenue Cycle Track; Chicago Department of Transportation

Traffic Engineering, Safety and Pedestrian Studies
Northern Terminus Traffic Study; Chicago Department of Transportation



po——a Lissa Sweeney, AICP, LEED AP

CIVILTECH ey Transportation Planning Services

Expertise

Transportation Planning
Bicycle and Pedestrian Studies
Stakeholder Coordination and

Public Involvement :

Geographic Information Systems
Complete Streets

Education
Master of Urban Planning & Policy, 2013
University of lllinois at Chicago

B.A. Psychology & Environmental Sciences, 2009 .
< City Square Design; City of Joliet
Professional Registrations Joliet ADA Transition Plan; City of Joliet
American Institute of Certified Planners; 31796

University of Michigan

LEED Accredited Professional;
10780748-AP-0+M

Professional Organizations
U.S. Green Building Council, Member
American Planning Association, Member

Women's Transportation Seminar (WTS),
Transportation YOU Co-Chair

Lissa Sweeney's talent lies in bringing multiple stakeholders to the table, guiding
them through complex issues and advocating for creative solutions and action. She is
passionate about improving the built environment and has managed transportation,
stormwater management and sustainability projects. As a certified planner (AICP),
Lissa takes a holistic approach to projects. Her experience in the not-for-profit, private
and public sectors positions her to implement innovative and custom approaches for
each client. In addition to assisting clients in working towards LEED certification, Lissa

;. regularly piloted new sustainability programs and certifications including GRESB,
_ BOMA 360, and TOBY Awards.
Grant Writing | . .

~ ' Representative Projects

' Transportation Planning and Community Engagement

Cook County Transit Study; Cook County Department of Transportation and Highways
{sub-consultant to Nelson Nygaard)

Oak Brook ADA Transition Plan; Village of Oak Brook

Grant Administration Assistance; Chicago Department of Transportation

South Cook County Truck Routing & Communities Study; Chicago Metropolitan
Agency for Planning

North DuSable Lake Shore Drive Phase | Study; Chicago Department of
Transportation

Ogden Avenue Corridor Improvements Project; Chicago Department

of Transportation

Safe Routes to Transit Phase | Study; City of Milwaukee

: Highland Park Transit Study; City of Highland Park

Strategic Plan for Transportation: Year 1 Update; Chicago Department of
Transportation

Network-wide Bicycle and Pedestrian Planning
Old Plank Road Trail Extension Feasibility Study; Village of SaukVillage

Des Plaines River Trail Central Feasibility Study; Active Transportation Alliance

¢ Economic Impacts of Bicycling Study; Chicago Department of Transportation
. Arterial Bike Network Study; Village of Mount Prospect

Bicycle and Pedestrian Improvement Plan; City of St. Charles
Shared-Use Path and Bike Route Master Plan; Village of Oak Brook

. Master Bike and Active Transportation Plan Implementation; Village of Wilmette

Ata previous place of employment, Lissa worked on the following projects:

Stakeholder Coordination and Public Involvement
Stormwater Master Planning Program: Metropolitan Water Reclamation District

Randolph Street Corridor Improvement Study; Chicago Department
- of Transportation

Busse Road Phase | Study; Cook County Department of Transportation
and Highways



= Lissa Sweeney, AICP, LEED AP

CIVILTECH Director of Transportation Planning Services

Representative Projects (Continued)

Stakeholder Coordination and Public Involvement (Continued)
Howard Street Corridor Improveément; City of Evanston, lilinois
Brown Line CapacityVision Study; Chicago Transit Authority

South Halsted Bus Corridor Enhancement Project; Chicago Transit Authority and Pace

Fulton Market Streetscape Section 2; Chicago Department of Transportation

Burnham Multimodal Connector Phase | Study; Cook County Departmentof Transportation and Highways

lHinois International Port District Master Plan; Chicago Metropolitan Agency
for Planning



e Steve Pautsch, PE., PTOE

Expertise
Traffic Engineering and Impact Studies

Bicycle Studies

Traffic Signal and Signal System Deslgn
Intersection Design Studies

School Studies

CIVILTECH [

: Steve has been employed with Civiltech since June 2001. For over 13 years, he was

. afull-time consultant to the Chicago Department of Transportation, providing

Parking Studles

Traffic Calming
Intelligent Transportation System Design

Education

B.S. Civil Engineering, 2001

Valparaiso University

Professional Registrations

Professional Engineer - lllinois; 062-058388
Professional Traffic Operations Engineer -
National Certification; 2020

Traffic Signat Workshop, 2002
Northwestem University Centey

expert traffic engineering assistance, consultation, design, and review services in

Pedestrian Studies . the development and design of auto, bicycle, pedestrian, and transit infrastructure

improvements. His responsibilities at CDOT included conducting various types of
traffic studies and presenting results to ity staff and elected officials, reviewing

plans and studies submitted to the department, designing pedestrian and bicycle
infrastructure improvements, testifying at Plan Commission and other public
meetings, and assisting with the development of department standards and

policies. In 2019, he returned to Civiltech's ltasca office to serve as a Project Manager,
specializing in Traffic, Bicycle, and Pedestrian Studies. Steve also has expertise in traffic
signal, signal system, and Intelligent Transportation Systems design projects.

Representative Projects

: Bicycle and Pedestrian Facility Studies

for Public Safety

Traffic Signal Seminar,
CECI/IDOT, 2602

Professional Organkzations
Institute of Transportation Engineers

Bicycle and Pedestrian Improvement Plan; City of St. Charles

Crosswalk Safety Enhancements at Milwaukee Ave. & Maple Ave.;

Village of Libertyville; $250,000

Old Plank Road Trail Extension Feaslbility Study; Village of Sauk Village

Church Street Pedestrian and Bicycle Improvements; City of Evanston; $3.0 million
Farnsworth Avenue at Marshall Boulevard and Miinois Prairie Path Segment/
Intersection Improvements; City of Aurora; $250,000

Chicago Avenue, Latrobe Avenue to Kedzie Avenue HSIP; Chicago Department

of Transportation; $2.9 million

Buffalo Grove High School Pedestrian Fadilities; Cook County Department
of Transportation and Highways; $100,000

Broadway Foster Avenuze to Devon Avenue; City of Chicago; Chicago Department
" of Transportation; $8.5 million

. Elmhurst Bicycdle and Pedestrian Improvements Project; City of Elmhurst; $250,000
i Riverside Avenue Design Plans; City of St. Charles; $100,000 .

Traffic Engineering, Safety and Pedestrian Studies
Traffic Calming Petitions & School Safety Plans; Village of Oak Park
94th Avenue and 159th Street Traffic Safety Study; Village of Orland Park

Fulton Market Traffic Study; Chicago Department of Transportation
Central Avenue Safety Study; Cook County Department of Ti ransportation and Highways

Greggs Parkway & Huntington Drive; Village of Vernon Hilis
Traffic Engineering Services; Chicago Department of Transportation

. Ceok County On-Call Traffic Engineering Services; Cook County Department
i of Transportation and Highways

Eimhurst City Centre Traffic Review; City of Elmhurst

: Vernon Hills Traffic Engineering Services; Village of Vernon Hills
. Various Traffic Studies; Village of Libertyville



S Steve Pautsch, PE., PTOE

CIVILTECH Project Manager

Representative Projects (Continued)

Traffic Engineering, Safety and Pedestrian Studles {(Continued)
Traffic Engineering Services; City of Highland Park

Western Court Traffic Study; Village of Lisle

Northern Terminus Traffic Study; Chicago Department of Transportation

Bicycle Planning

Elmhurst Bicycle & Pedestrian Plan Update; City of Eimhurst

Libertyville Village Bicycle Plan; Village of Libertyville

Bicycle and Pedestrian Improvement Plan; City of St. Charles

Traffic Signal and Signal System Design

Project Development Report; Lake Street/Springfield Drive; Villages of Bloomingdale and Roselle

Biesterfield Road and Leicester Road Intersection Realignment and Widening; Village of Eik Grove Village; (Roadway and
Highway Design); $1.0 million

Flashing Beacon Installation, Wolf Road/Forest Avenue; City of Des Plaines

Emergency Vehicle Preemption System Improvements (68 Intersections); City of Joliet

Traffic Signal Modernizations, Signal Timing Optimization, Fairview Ave;Village of Downers Grove (7 Signal Fiber Optic
Interconnect)

Temporary and Permanent Traffic Signal Instatlation and Interconnect with Autoscope Vehicle Detection, Washington Street,
U.S. 45 to Hunt Club; Lake County Division of Transportation

Traffic Signal Installation, Washington Street, IL Route 83 to U.S. Route 45; Lake County Division of Transportation, (3 Signal Fiber
Optic interconnects)

Traffic Signal Modernization, 63rd Street; Chicago Departrent of Transportation

Traffic Signal Design, Big Hollow Road at U.S. 12 Frontage Road; Village of Fox Lake

District 1 Miscellaneous Traffic Signal Designs; Illinois Department of Tran sportation - Division of Highways
Naperville Road/Warrenvilie Road Traffic Signal Improvement; DuPage County Division of Transportation
Emergency Vehicle Preemption System Improvements (10 intersections); City of Des Plaines

Emergency Vehicle Preemption System Improvements {68 intersections); City of Joliet

Emergency Vehicle Preemption System Improvements (18 intersections); City of Elgin Fire Department

GrantWriting

On-Call Grant Writing Services; Chicago Department of Transportation

Highway Safety Improvement Applications; Cook County Division of Transportation and Highways
Lisle North Connector Bike Path ITEP Application; Village of Lisle

159th Street and 94th Avenue HSIP Application; Village of Orland Park



e esd  Phil Hutchinson, PLA, LEED AP

CIVILTECH

Director of Landscape Architecture Services

Expertise

" the urban design and landscape architecture components of streetscape projects.

Landscape Architecture -

Streetscape and Urban Design - identifiers and gateways for streetscape projects in historic settings, and green

Community Identity
Placemaking
3D Visualizations

Bachelors of Landscape Architecture, 2001
Michigan State University

Professional Registrations

Phil brings extensive experience in the landscape architecture field and in leading
He specializes in designing and developing pedestrian environments, community
infrastructure elements. His talents ensure that streetscape and urban environment

improvements include community identity and sense of place as leading design
factors. Phil is passionate about designing from a bike/pedestrian point of view in

. addition to the transportation experience. In addition to leading the Landscape

Green infrastructure Architecture department, Phil manages Civiltechs growing digital rendering team.

Eduation = EPTesentative Projects

City Square Design; City of Joliet; $8.0 million

Registered Landscape Architect-
Hiinois; 157-001258

LEED Accredited
CLARB Certified

Professional Organizations

Active Transportation Alliance
Councit of Landscape Architecture

Naperville Downtown Streetscape Improvements; City of Naperville; $3.0 million
Central Business District Streetscape and Utility Improvements; Village of Glen
Ellyn; $28.0 million

111th Street - Cottage Grove Avenue to Ellis Avenue; Chicago Department of
Transportation; $2.5 million

North DuSable Lake Shore Drive Phase | Study; Chicago Department of

i Transportati
American Society of Landscape Architects fa tion

Registration Boards (CLARB)
Northcenter Town Square; Chicago Department of Transportation; $1.0 million

Jackson Park Improvements/Obama Presidential Center; Chicago Department
of Transportation

Downtown Lisle Streetscape Concept; Village of Lisle; $2.5 miilion

Master Bike and Active Transportation Plan; Village of Wilmette

Chicago Avenue, Austin to Cicero Improvements; Chicago Department of
Transportation

Grant Park Skate Plaza; Chicago Park District; $2.5 million

At a previous place of employment, Mr. Hutchinson provided Landscape and
Streetscape Design services and. Project Management on the following projects:

: Fulton Market District - streetscape, gateway signage, and custom furniture;
' Chicago Department of Transportation

Broadway and Lawrence - streetscape, community identifier, performance stage,
and plaza design; Chicago Department of Transportation

! River Street - streetscape design and pedestrian space; City of Batavia
" Fred Anderson Park, including performance state and overhead canopy design;

Chicago Park District

* West Park - playground and performance stage; Glencoe Park District
: Scoville Park - playground, performance stage, and plaza; Park District of Qak Park
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| Barry Stuedemann, PE., SPWS, ISA Certified Arborist

@U7iHyse: B Director of Nature-based Solutions
Expertise g,y is Civittech's Director of Nature-based Solutions (NbS), focusing on natural and
“===  nature-based feature (NNBF) planning and design. Barry was employed at Civiltech

Nature-based Solutions
Natural and Nature-based Feature Design
Civil Site Design and Stormwater Management

Wetland, Buffer, and Riparian Assessments, -
Delineations, and Design ;

Natural Resource Restoration and Monitoring

Education
Master of Public Policy in Environmental Policy, 2005
University of Chicago

M.S. Environmental Engineering, 1995
Hinois Institute of Technology

B.S. Civil Engineering, 1989 |
¢ Jackson Park Improvements/Obama Presidential Center; Chicago Department of

Southern Methodist University

Professional Registrations
Professional Engineer - lllinols; 062-053718

Professional Engineer - Michigan; 6201310343
! RoadtoHastings Lane; Village of Buffalo Grove and Cook County Department of
" Transportation and Highways; $68.0 million

Professional Engineer - Texas; 137181
Professional Engineer - Missouri; 2008007654
SWS Professional Wetland Scientist; 1975

ISA Certified Arborist; IL-10237A

Certified Wetland Specialist - Lake County; C-029
Certified Wetland Spedialist - McHenry County

Qualified Wetland Review Speialist - Kane County; W-072

Waterfront Edge Design Guidelines Associate ¢
- Proposed Energy Center Sites in [llinois, Michigan, Connecticut, Massachusetts,

. and Rhode Island; East Point Energy

OSHA 40-Hr Hazardous Waste Operations

Professional Organizations :
rgan i Grassmere, Haverton & Oaksbury Drainage Improvements Wetland Restoration

American Society of Civil Engineers
Society of Wetland Scientists

Hlinois Association for Floodplain and Stormwater
Management

American Public Works Association

International Sodiety of Arboriculture -

Ilkinois Association of Environmental Professionals

frorn 1997 through 2005, and rejoined Civiltech in 2024. He has been working in the
consulting field since 1990, combining his extensive Civil Engineering and natural
resource experience in Civiltech's NbS practice. Barry has experience with large

and small projects for public and private stakeholders nationwide. His focus is on
implementing NbS into civil site design, transportation design, wetland sciences and
habitat restoration, natural and nature-based feature (NNBF) design, stormwater
management and permitting, green infrastructure, stream and shoreline resilience, and
biotechnologies such as constructed treatment wetlands.

Representative Projects

Nature-based Solutions

North DuSable Lake Shore Drive Phase | Study; Hlinois Department of
Transportation, Chicago Department of Transportation; $3.0 billion

. Transportation

Fairfield Road/IL Route 176 Junction Improvement; Lake County Division of

Professional Engineer - Wisconsin; 101745-6 | Transportation; $15.0 million

Weiland Road - Lake Cook Road to IL Route 22 and Lake Cook Road - Buffalo Grove

Lake Zurich Road at US Route 14; Village of Barrington; $3.9 million

Army Trail Road Drainage Improvements at Regency Drive; DuPage County Division
of Transportation; $250,000

Ata previous place of employment, Barry worked on the following projects:
Stormwater BMP Design, Kansas City Assembly Plant; Ford Motor Company

Project; Village of North Bartington
Solutia Green Stormwater Infrastructure Improvements; Troy, Michigan
Lemont Facility Stormwater BMP Conceptual Design; International-Matex Tank

. Terminals

Restoration Engineer and Wetland Scientist

Wetland Permit Submittal Reviewer for various Municipalities; North Barrington,
Downers Grove, Hainesville, and Island Lake

Village of Oak Brook Maintenance and Monitoring, Bath and Tennis Drive; Village of

{ Oak Brook
. US Route 14 at CN Railroad Grade Separation; Village of Barrington; $62.8 million

Rogue River Streambank and Streambed Restoration; Rockford, Mi
Proviso Drive Reconstruction Phase ! Study; Cook County



Barry Stuedemann, PE., SPWS, ISA Certified Arborist

(@/1%i5p5e/s 88 Director of Nature-based Solutions
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Representative Projects (Continued)
Restoration Engineer and Wetland Scientist (Continued)

Rozanne Drive Crossing of Sait Creek; DuPage _C_ounty

550 North Center Avenue Expansion; DuPage County

North York Road/Harger Road Intersection Improvements, Phase | and Ii; DuPage County
Darrell Road Phase | Study; Lake County

IL Route 83 Bike Path, Foster Avenue to Bryn Mawr Avenue; DuPage County

Army Trail Boulevard Water Main and Resurfacing; DuPage County

Squaw Creek Improvements, Miller Lane to Irving Park Road; DuPage County
Fremont Center Road Phase | Study; Lake County

Stormwater Permit Review Services; Village of North Barrington

Church Road STP improvements, Grove Avenue to Irving Park Road; DuPage County
Stormwater Permit Review Services; Viliage of Downers Grove

Fairfield Road atIL Route 176, NAI Monitoring; Lake County

Ethel’s Woods, Millennium Trail/U.S. Route 45 Underpass Project; Lake County

14th Street Phase I Study; Lake County

84th Avenue and 179th Street Bike Path Extension Project; Cook County

131st Street, Pulaski Road to Kedzle Avenue; Cook County

Lake Cook Road Improvements Phase I, Raupp Boulevard to Hastings Lane; Lake and Cook County
Weiland Road Improvements, Lake Cook Road to IL Route 22; Lake County
Middlefork Savanna Trail Connection Project; Lake Courity

Church Road STP Improvements, Jefferson Street to Grove Avenue; DuPage County
Church Road STP improvements, Grand Avenue to Jefferson Street; DuPage County
Wang Culvert Replacement Project; Lake County

South Luther Aveniue Neighborhood Area Project; DuPage County

BNSF Willow Springs intermodal Facility Support Track Project; Cook County
Quentin Road improvements Phase Il, U.S. Route 12 to lilinois Route 22; Lake County

Environmental Engineering

Jo-Carroll Energy, Multi-Facility SPCC Plan; Northwest lilinois

Corn Belt Energy Coporation, Multi-Facility SPCC Plan; Central lliinois

SouthEastern illinois Electric Cooperative, SPCC Plan Amendment; Southern lilinois
St. Joseph's Hospital ~ South SPCC Plan; Hillsborough County, FL
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YORKTOWN CENTER PEDESTRIAN AND BICYCLE IMPROVEMENTS STUDY
Village of Lombard

Summary of In-House Direct & Subconsultant Costs

Mem 1 - "Kick-Gff Mesting and Visioning

Mileage (8 trips @ 18 miles @ $0.70) $100.80

item 1 Subtotal $100.80

Mileage (4 trips @ 18 miles @ $0.70) $50.40

Item 2 Subtotal $50.40

item3 - Stakehoider

Mileage (15 trips @ 18 miles @ $0.70) $189.00
Public Meeting Materials $200.00
E-Communications Database $150.00
Project Email Address $50.00
, Item 3 Subtotal $589.00

emd: Concepts Development

N/A

N ) item 4 Subtotal
Htem5 - Recommended Concept, Plan and Implementation SHatezy. =~

N/A

item 5 Subtotal

e R 1 P A A R St £ 51

Total Direct Costs:  $740.26

Prepared by: Civiltech Engineering, Inc.
Printed: 8/4/2025



